Westfield Phase 3

Victoria Avenue - 38" Width w/8" Waterline

Southeast Line of Link-Fry to End of Westfield Phase 3
Engineer's Estimate
August 9, 2001

Streets
1.|Prepare site L.S. 11 10,000.00] 10,000.00
2.|Excavation C.Y. 3935 3.50{ 13,772.50
3.16" Lime Stabilized Subgrade S.Y. 5058 3.00] 15,174.00
4.|Curb and Gutter L.F. 2034 7.65] 15,560.10
5.{Reinf. Conc. Intersection - 38' street Ea. 1 4,950.00 4,950.00
6.|Reinf. Conc. Intersection - 27 street Ea. 2 4,300.00 8,600.00
8.|7" Crushed Limestone Base S.Y. 4299 6.75] 29,018.25
10.]JHMAC Pavement S.Y. 6460 3.85] 24,871.00
11.|Sidewalk S.F. 12923 2.50] 32,307.50
12.|Striping Victoria Avenue L.S. 0] _4,000.00 0.00
13.{Seeding S.Y. 1605 0.35 561.75
Subtotal for Streets 154,815.10
Drainage
1.|Single Inlet - &' Ea. 1 2,150.00 2,150.00
2.]Corner Inlet Ea. 3 2,750.00 8,250.00
3.]18" RCP L.F. 58 32.00 1,856.00
4.121" RCP L.F. 268 34.00 9,112.00
5.]24" RCP L.F. 274 37.00] 10,138.00
6./30" RCP L.F. 238 48.50] 11,543.00
7.|Dry Rip-Rap S.Y. 22 39.00 858.00
8.|Culvert -3 bbl. 6x5 Box Ea. 1] 96,500.00f 96,500.00
Subotal for Drainage 140,407.00
I
Water
1.]8" AWWA C900 PVC DR14 Waterline L.F. 1166 19.80| 23,086.80
2.18" CI 52 Ductile Iron Waterline w/restrained jnts L.F. 188 30.00 5,640.00
3.[12"X8" Tapping sleeve w/8" Tapping Valve Ea. 1 1930.00 1,930.00
4.18"X8" M.J. Tee Ea. 1 260.00 260.00
5.18"X6" M.J. Tee Ea. 3 250.00 750.00
5.]8" - 11-1/4° Bend Ea. 4 260.00 1,040.00
6./8" Gate Valve Ea. 4 690.00 2,760.00
7.|Blowoff on 8" Line wiriser Ea. 1 550.00 550.00
8.|Trench Safety L.F. 1166 0.80 932.80
Subtotal for Water 36,949.60
incidentals
1]Staking and Layout 6000.00
3|Silt and Erosion Control 1500.00
Subtotal for Incidentais 7500.00
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Subtotal for All
Contingency

Total for All

Mo - 9151

Prepared

Victorai 38' w/8" Water

Westfield Phase 3

339,671.70
33967.17

373,638.87
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